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2. Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING (Applicable to 
all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 
20) 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best 
of his or her knowledge and belief, that: 

 a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of any 
Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 b. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its 
instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

3. The prospective participant also agrees by submitting his or her bid or proposal that he or she 
shall require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such recipients shall certify and disclose accordingly. 

 
ITB 15113 Akiak RPSU

 
Page 122 of 122


	00 Cover sheet-Notice
	00020 Invitation
	00021 - Table of Contents
	DIVISION 00 – Bidding and Contract Requirements
	Instructions to Bidders
	Forms
	Contract Provisions and Specifications

	00100InfotoBidders
	00100.1 EXAMINATION OF PLANS, SPECIFICATIONS, AND WORKSITE
	00100.2 INTERPRETATION OF SCOPE OF WORK
	00100.3 ADDENDA REQUIREMENTS
	Bids will be opened and read publicly at the time and place indicated in the Invitation to Bid.  The Authority is not responsible for prematurely opening or failing to open bids that are improperly addressed or identified.
	00100.11 NON-RESPONSIVE BIDS
	After the Bids are opened and read, they will be compared on the basis of the base bid and any or all additive alternates and the apparent low Bidder announced.  The apparent low Bidder shall, within 5 working days following identification as the appa...
	00100.15 RESPONSIBILITY OF BIDDERS
	00100.16 PROTEST OF INVITATION TO BID
	00100.17 NOTICE OF INTENT TO AWARD THE CONTRACT
	00100.19 AWARD OF CONTRACT

	00120 Required docs
	00120 Required Documents

	00320 BidSchedule
	bid unit tab

	00322 Debarment Cert
	00340Bid Bond
	Invitation to Bid 15113
	PRINCIPAL
	See Instructions on Reverse
	Surety A


	00350Bid Modification
	Rural Power System Upgrade
	Akiak, Alaska

	00420Contractor'sQuestionaire
	CONTRACTOR’S QUESTIONNAIRE
	ITEM

	Rural Power System Upgrade, Akiak, Alaska
	A. FINANCIAL
	B. EQUIPMENT
	C. EXPERIENCE



	00430SubcontractorsList
	SUBCONTRACTOR’S LIST
	Rural Power System Upgrade, Akiak, Alaska

	00500 ConstructionContract
	00510PerformanceBond
	Rural Power System Upgrade on behalf of The City of Akiak
	Date

	INSTRUCTIONS

	00520Payment Bond
	Rural Power System Upgrade on behalf of The City of Akiak
	Date

	See Instructions on Reverse
	INSTRUCTIONS

	00600 Request for Interpretation
	00610 Submittal Transmittal
	00620 Change Order Request
	00630 ConstructClseoutRelease
	Contractor’s Release

	00700 - General Conditions Non-AEA owned Feds
	ALASKA ENERGY AUTHORITY
	GENERAL CONDITIONS

	00800 - Supplementary Conditions (CRW comments)
	SECTION 00800
	SUPPLEMENTAL CONDITIONS

	00900 FedTsCs
	Akiak Specifications
	01020_Intent of Documents
	01027_Applications for Payment
	01028_Change Order Procedures
	01041 Project Coordination-EEE
	01100 Summary of Work-EEE
	01110_Regulatory Requirements-cwv
	01300 Submittals-EEE 
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	A. Pre-construction Conference: Contractor shall attend a mandatory pre-construction conference at Alaska Energy Authority, 813 West Northern Lights Blvd, Anchorage, Alaska 99503, (907) 771-3000.
	1. As a minimum, the following project representatives will attend:
	a. AUTHORITY’s project manager
	b. Engineer’s project manager
	c. Contractor’s project manager
	d. Contractor’s superintendent

	2. The Engineer shall develop an agenda for the preconstruction meeting approximately one (1) week prior to the meeting.  Minimum agenda is a follows:
	a. Identification of Responsible Parties
	b. Contract Information
	c. DCVRs, Procedures, Contractor Questions and AUTHORITY Directions
	d. Change Order Procedures
	e. Project Schedule (provided by the Contractor)
	f. Schedule of Values
	g. Pay Requests
	h. List of Subcontractors


	B. Job Site Pre-construction Meeting: Contractor shall hold a mandatory pre-construction meeting at the job site within 7-days of start of construction. Contractor shall provide minimum 7-days notice to the AUTHORITY of the meeting date and location. ...
	C. The Project Manager will conduct progress or special meetings as required, either via teleconference, at the Project Site, or at the office of the Project Manager, to coordinate the work, answer questions, and resolve problems.

	01370-Schedule of Values-EEE
	01400 Quality Control
	PART 1 -  GENERAL
	1.01 SUMMARY
	A. This Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and -control procedures that facilitate compliance with the Contract Document requirements.
	2. Requirements for Contractor to provide quality-assurance and -control services required by Engineer, or Authority are not limited by provisions of this Section.

	C. See Divisions 2 through 16 Sections for specific test and inspection requirements.

	1.02 GENERAL

	A. This section identifies Contractor Quality Control (QC) requirements and to assist:
	1. Planning of Quality Control Work
	2. Providing of the appropriate Quality Control Personnel
	3. Assurance of Quality Work
	B. The Engineer’s function is to plan, design, and review the construction of the powerline.  Their responsibility to the AUTHORITY is to ensure the completion of the project within the parameters established by cost and schedule, while meeting all th...
	C. Documentation is an extremely important component of the QC effort.  Documentation is required by law and is the basis of evidence that the facility was constructed as designed and approved.  By his signature, the quality assurance reviewer, whethe...
	1.03 DEFINITIONS
	A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and substantiate that proposed construction will comply with requirements.
	B. Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that actual products incorporated into the Work and completed construction comply with requirements. Services do not in...
	C. Preconstruction Testing: Tests and inspections that are performed specifically for the Project before products and materials are incorporated into the Work to verify performance or compliance with specified criteria.
	D. Product Testing: Tests and inspections that are performed by a testing agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product performance and compliance with industry standards.
	E. Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e., plant, mill, factory, or shop.
	F. Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of the Work and for completed Work.
	G. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory shall mean the same as testing agency.
	H. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation, erection, application, and similar operati...
	1. Using a term such as "carpentry" does not imply that certain construction activities must be performed by accredited or unionized individuals of a corresponding generic name, such as "carpenter." It also does not imply that requirements specified a...

	I. Experienced: When used with an entity, "experienced" means having successfully completed a minimum of five previous projects similar in size and scope to this Project; being familiar with special requirements indicated; and having complied with req...

	1.04 CONFLICTING REQUIREMENTS
	A. General: If compliance with two or more standards is specified and the standards establish different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent requirement. Refer uncertainties and requireme...
	B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum provided or performed. The actual installation may comply exactly with the minimum quantity or quality specified, or it may exceed the minimum...

	1.05 SUBMITTALS
	A. Qualification Data: For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the testing agency by a recogniz...
	B. Reports: Prepare and submit certified written reports that include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and re-inspecting.

	C. Permits, Licenses, and Certificates: For Authority's records, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and ...

	1.06 QUALITY ASSURANCE
	A. General: Qualifications paragraphs in this Article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful i...
	C. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required u...
	D. Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	E. Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are def...
	F. Specialists: Certain sections of the Specifications require that specific construction activities shall be performed by entities who are recognized experts in those operations. Specialists shall satisfy qualification requirements indicated and shal...
	1. Requirement for specialists shall not supersede building codes and regulations governing the Work.

	G. Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent t...

	1.07 QUALITY CONTROL
	A. Authority Responsibilities: Where quality-control services are indicated as Authority's responsibility, Authority will engage a qualified testing agency to perform these services.
	1. Authority will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of types of testing and inspecting they are engaged to perform.
	2. Costs for retesting and re-inspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor, and the Contract Sum will be adjusted by Change Order.

	B. Tests and inspections not explicitly assigned to Authority are Contractor's responsibility. Unless otherwise indicated, provide quality-control services specified and those required by authorities having jurisdiction. Perform quality-control servic...
	1. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ same entity engaged by Authority, unless agreed to in writing by Authority.

	2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	3. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	4. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	5. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections. Report results in writing as specified in Section 01...
	D. Retesting/Re-inspecting: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and re-inspecting, for construction that replaced Work that failed to comply with t...
	E. Testing Agency Responsibilities: Cooperate with Engineer and Contractor in performance of duties. Provide qualified personnel to perform required tests and inspections.
	1. Notify Engineer and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Determine the location from which test samples will be taken and in which in-situ tests are conducted.
	3. Conduct and interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or accept any portion of the Work.
	6. Do not perform any duties of Contractor.

	F. Associated Services: Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of operations to permit assignm...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting.  Assist agency in obtaining samples.
	4. Facilities for storage and field curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	G. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and -control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.


	1.08 SPECIAL TESTS AND INSPECTIONS
	A. Special Tests and Inspections: Authority will engage a qualified testing agency and/or special inspector to conduct special tests and inspections required by authorities having jurisdiction as the responsibility of Authority, and as follows:
	B. Special Tests and Inspections: Conducted by a qualified testing agency and/or special inspector as required by authorities having jurisdiction, as indicated in individual Specification Sections, and as follows:
	1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and reviewing the completeness and adequacy of those procedures to perform the Work.
	2. Notifying Engineer and Contractor promptly of irregularities and deficiencies observed in the Work during performance of its services.
	3. Submitting a certified written report of each test, inspection, and similar quality-control service to Engineer with copy to Contractor and to authorities having jurisdiction.
	4. Submitting a final report of special tests and inspections at Substantial Completion, that includes a list of unresolved deficiencies.
	5. Interpreting tests and inspections and stating in each report whether tested and inspected work complies with or deviates from the Contract Documents.
	6. Retesting and re-inspecting corrected work.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.01. REPAIR AND PROTECTION
	A. General: On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Specification Sections. Restore patched areas and extend restoration into adjoining areas with durable seams that are as invisible as possible.

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.



	01500_Temporary Facilities and Controls
	A. This Section includes requirements for temporary facilities and controls, including utilities, support facilities, and security and protection facilities.
	B. Temporary utilities include, but are not limited to, the following:
	1. Water service
	2. Sanitary facilities, including toilets, wash facilities, and drinking-water facilities
	3. Heating and cooling facilities
	4. Ventilation
	5. Electric power service
	6. Lighting
	7. Telephone/facsimile
	C. Support facilities include, but are not limited to, the following:
	1. Project identification and temporary signs
	2. Water storage facilities
	3. Waste disposal facilities
	4. Office or common use facility
	5. Storage
	6. Lifts and hoists
	7. Temporary ladders and scaffolding
	8. Construction aides and miscellaneous services and facilities
	D. Security and protection facilities include but are not limited to, the following:
	1. Environmental protection
	2. Temporary secure enclosures
	3.01 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required.
	B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.  Do not remove until facilities are no longer needed.

	3.02 TEMPORARY UTILITY INSTALLATION
	A. General:  Engage appropriate local utility company to install temporary service or connect to existing service.  Where utility company provides only part of the service, provide the remainder with matching, compatible materials and equipment.  Comp...
	1. Arrange with utility company, AUTHORITY, and existing users for time when distribution system can be interrupted, if necessary, to make connections for temporary services.
	2. Provide adequate capacity for each stage of construction.
	B. Provide job site first aid kit, eyewash fountains, and similar facilities for convenience, safety, and sanitation of personnel.

	C. Electric Power Service:  Provide weatherproof, grounded electric power service and distribution system of sufficient size, capacity, and power characteristics during construction period.  Include overload-protected disconnecting means, automatic gr...
	D. Telephone Service:  Provide temporary telephone service throughout construction period for a common-use facility or office used by all personnel engaged in construction activities.
	1. Provide additional telephone lines for the following:
	a. Provide a telephone line for facsimile machine in each common use facility or office.
	b. At each telephone, post a list of important telephone numbers.
	1. Police and fire departments
	2. Medical Emergency
	3. Contractor’s home office
	4. Engineers’ offices
	5. AUTHORITY’s office
	6. Principal subcontractors’ field and home offices.

	c. Provide messaging service on superintendent's telephone.
	d. Furnish superintendent with portable communications device for use when away from field office, i.e. Cellular phone, two-way radio, etc.


	3.03 SUPPORT FACILITIES INSTALLATION
	A. General:  Comply with the following:
	1. Locate field offices, storage sheds, sanitary facilities, and other temporary construction and support facilities for easy access in approved locations.
	2. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste from construction operations.  Containerize and clearly label hazardous, dangerous, or unsanitary waste materials separately from other waste.
	3. All facilities shall comply with OSHA regulations.

	3.04 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution...

	3.05 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from damage caused by freezing temperatures and similar elements.
	C. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.
	D. Prevent water-filled piping from freezing.
	E. Termination and Removal:  Remove each temporary facility when need for its service has ended, or no later than Substantial Completion.  Complete or, if necessary, restore permanent construction that may have been delayed because of interference wit...

	1. Materials and facilities that constitute temporary facilities are the property of Contractor.
	2. At Substantial Completion, clean and renovate permanent facilities used during construction period.  Comply with cleaning requirements in Section 01710 – Cleaning.

	01600 Materials and Equipment-EEE
	01610 Delivery, Storage, Handling-EEE
	01640 Authority Furnished Products-EEE
	01640-Authority Furnished Material List
	01700 Project Closeout
	01710_Cleaning
	01720_Project Record Documents
	A. Maintenance of Record Documents and Samples.
	B. Submittal of Record Documents and Samples.
	A. Document 00700 – General Conditions, Paragraph 6.16 – Record Documents.
	B. Section 01300 – Submittals.
	C. Section 01770 – Contract Closeout.
	A. In addition to requirements in General Conditions, maintain at the site for AUTHORITY one accurate record copy of:
	1. Contract Drawings.
	2. Specifications.
	3. Addenda.
	4. Change Orders and other modifications to the Contract.
	5. Reviewed Shop Drawings, product data, and samples.
	6. Field records.
	7. Field test records.
	8. Inspection certificates.
	1. Prior to submitting each request for progress payment, secure AUTHORITY’s approval of Record Documents as currently maintained.

	M. Do not use job set for any purpose except entry of new data and for review and copying by AUTHORITY.
	A. Record information on a set of black line opaque Drawings, and in a copy of a Project manual, provided by AUTHORITY.
	B. Using felt tip marking pens, ballpoint pens, or colored pencil, maintaining separate colors for each major system, clearly describe changes by note and by graphic line, as required.  Date all entries.  Call attention to entry by a “cloud” around ar...
	C. Thoroughly coordinate all changes within Record Documents, making adequate and proper entries on each Specification Section and each sheet of Drawings and other Documents where such entry is required to properly show change or selection.
	D. When a change within Record Documents is referenced to another document, such as Design Clarification Request, Shop Drawing, or Change Order, attach a copy of the referenced document to the respective Record Drawing or Record Specification where th...
	E. Contract Drawings and Shop Drawings:  Legibly mark each item to record actual construction, including:
	1. Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permanent surface improvements.  Accurate to the nearest inch.
	2. Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of construction.
	3. Field changes of dimension and detail.
	4. Changes made by modifications.
	5. Details not on original Contract Drawings.
	6. References to related Shop Drawings and modifications.
	7. Clearly label all changes and show dimensions to establish size and location.  All identifications shall be sufficiently descriptive to relate reliably to Specifications.

	A. Upon submittal of the completed Record Documents, make changes in Record Documents as required by the AUTHORITY.
	B. Transmit Record Documents, with cover letter in duplicate, listing:
	1. Date.
	2. AUTHORITY’s Project title and number.
	3. CONTRACTOR’s name, address, and telephone number.
	4. Number and title of each record document.
	5. Signature of CONTRACTOR or authorized representative.


	01770_Contract Closeout-EEE
	01800_Incidental Work-EEE
	SECTION 01800
	INCIDENTAL WORK
	PART 1  GENERAL
	END OF SECTION 01800

	01900 Utility Location Requirements-EEE
	16120_Wire and Cable-EEE
	16300 Electrical Distribution Systems, Aerial-EEE
	16400 - Electrical Distribution Systems, Underground-EEE

	AKIAK-IFC
	Staking Sheets - IFC



